



MEDFORD

PUBLIC WORKS

PUBLIC WORKS DEPARTMENT
ENGINEERING & DEVELOPMENT DIVISION

200 S. IVY STREET
MEDFORD, OREGON 97501
www.ci.medford.or.us

TELEPHONE (541) 774-2100
FAX (541) 774-2552

DATE: August 27, 2026

Addenda No. 3

TO: PLAN HOLDERS

PREPARED / APPROVED BY: Dennis Hart, P.E.

2026.08.28 07:12:52-07'00'

SUBJECT: Safe Routes to Schools
Sidewalk Improvements – Bundle IV
Jackson County, Oregon
Bids closing September 2, 2026

The following changes are made to the Proposal Booklet:

1. The following changes are made to the Project Bid Items:

a. Deleted Items (Reflect numbering on the Old Bid Schedule):

<u>Number</u>	<u>Item</u>
5	Temporary Plastic Delineators
17	4" Aggregate Base
18	6" Aggregate Base
32	Top Soil

b. Added Items (Reflect numbering on the New Bid Schedule):

<u>Number</u>	<u>Item</u>	<u>Unit</u>	<u>Quantity</u>
14	Extra for Selected Topsoil	CUYD	132
17	Aggregate Base, 4 Inches Thick	SQYD	1,348
18	Aggregate Base, 6 Inches Thick	SQYD	369

The following changes are made to the Project Special Provisions:

1. Subsection **00180.50(h) Contract Time** – The paragraph that begins with the words "Complete all Work ..." is replaced with the following:

Complete all Work to be done under the Contract not later than January 29, 2027.

2. Section **00490 Work on Existing Sewers and Structures** – This section is added after Section 00440:

SECTION 00490 - WORK ON EXISTING SEWERS AND STRUCTURES

Comply with Section 00490 of the Standard Specifications modified as follows:

00490.90 Payment – Replace the paragraph that begins “Item (a) applies to manholes ...” with the following:

Item (a) includes all costs associated with adjusting each manhole to finished grade in accordance with RD360. Payment will be for each manhole adjusted to finished grade.

City of Medford Street Improvement Project

Safe Routes to Schools- Sidewalk Improvements - Bundle IV

M23-00354

The undersigned bidder understands that the quantities of work as shown herein are approximate only and are subject to increase or decrease and offers to do the work whether the quantities are increased or decreased at the unit prices stated in the following schedule, to wit:

BID SCHEDULE

Note : Contractor must submit the attached First-Tier Subcontractor Disclosure Form within two hours of bid opening

Item No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Total (In Figures)
1	MOBILIZATION	LS	1		
2	TEMPORARY WORK ZONE TRAFFIC CONTROL	LS	1		
3	TEMPORARY SIGNS	SQFT	370		
4	TEMPORARY BARRICADES, TYPE II	EACH	12		
5	PEDESTRIAN CHANNELIZING DEVICES	FOOT	100		
6	TEMPORARY PLASTIC DRUMS	EACH	10		
7	CONCRETE WASHOUT FACILITY	EACH	4		
8	INLET PROTECTION, TYPE 4	EACH	24		
9	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1		
10	REMOVAL OF SURFACINGS	SQYD	967		
11	PAVEMENT SAW CUTTING	FOOT	1,491		
12	CLEARING AND GRUBBING	LS	1		
13	GENERAL EXCAVATION	CUYD	405		
14	EXTRA FOR SELECTED TOPSOIL MATERIAL	CUYD	132		
15	MINOR ADJUSTMENT OF MANHOLES	EACH	3		
16	RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT	434		
17	AGGREGATE BASE, 4" INCHES THICK	SQYD	1,348		
18	AGGREGATE BASE, 6" INCHES THICK	SQYD	369		
19	COMMERCIAL ASPHALT CONCRETE PAVEMENT	TON	94		
20	CONCRETE CURBS, CURB AND GUTTER	FOOT	1,018		
21	CONCRETE WALKS	SQFT	12,136		
22	CONCRETE DRIVEWAYS	SQFT	1,829		
23	CONCRETE DRIVEWAY CONNECTIONS	SQFT	983		
24	TRUNCATED DOMES ON NEW SURFACES	SQFT	199		
25	9 INCH THICK REINFORCED CONCRETE SURFACING, DOWELLED	SQFT	511		

Item No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price (In Figures)	Total (In Figures)
26	PAVEMENT BAR, TYPE B-HS	SQFT	25		
27	REMOVE AND REINSTALL EXISTING SIGNS	LS	1		
28	POLE FOUNDATIONS	LS	1		
29	SWITCHING, CONDUIT, AND WIRING	LS	1		
30	LIGHTING POLES AND ARMS	LS	1		
31	REFURBISHING AND REINSTALLING EXISTING ILLUMINATION SYSTEMS	LS	1		
32	SINGLE MAILBOX SUPPORTS	EA	3		
33	MULTIPLE MAILBOX SUPPORTS	EA	1		
				Total	