

Project: Signal System Upgrades FY 23/24 Fiber

Location: Various Locations / City Wide

Project No: T24-00126

Date of Bid Opening: May 7, 2025

Proj Mgr: Peter Mackprang



				Lowest Bidder			
				T3 Electrical and Construction Inc		Aaken Corporation	
No.	Item	Unit	Quantity	Unit Bid	Amount	Unit Bid	Unit Bid
1	Mobilization	L.S.	1	\$25,897.92	\$25,897.92		
2	Temporary Work Zone Traffic Control, Complete	L.S.	1	\$38,337.72	\$38,337.72		
3	Telecommunications, Materials	L.S.	1	\$17,577.00	\$17,577.00		
4	Telecommunications, Installation	L.S.	1	\$101,504.54	\$101,504.54		
5	Tellecommunications, Splicing and Testing	L.S.	1	\$75,600.00	\$75,600.00		
6	Tellecommunications, Joint Use Pole Attachment Permitting	L.S.	1	\$7,372.64	\$7,372.64		
7							
8							
9							
10							
11							
12							
13							
14							
15							
16							
17							
18							
19							
Total				\$266,289.82		Non-responsive Bidder	